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Comprehensive Modernization of W. C Ervin Towers, GA001000072
Augusta Housing Authority
1365 Laney Walker Blvd. Augusta GA 30901
CHEATHAM, FLETCHER, SCOTT, ARCHITECTS, P.C.

420 1/2 EIGHTH STREET

AUGUSTA, GEORGIA   30901

ADDENDUM NO. 5
Date: January 17, 2023
A.
This Addendum shall form a part of the Bid Documents and any contract entered into in connection therewith equally as if bound into the Project Manual.

B.
This addendum serves to clarify, revise, and supersede information in the Project Manual, the Drawings, and previously issued Addenda.  Specifications and Drawings previously issued are modified and/or supplemented as hereinafter set forth.  A list of attachments, if any, is part of this document.
C.
The Bidders shall acknowledge receipt of this Addendum in the appropriate space on the Bid Form.  Failure to do so may subject the Bidder to disqualification.

Item 1:
Spec Section 012010 Allowances: Add Allowance No. 5:  Add an allowance of Four Million Dollars ($4,000,000) for electrical work. As scheduled in Section 012300 Alternates, for floors 2 through 10 deduct the stipulated sum of Three Hundred and Fifty Thousand Dollars ($350,000) per floor for labor and materials to install electrical power, lighting, and communications as indicated in the drawings and specs.  

Item 2:
Spec Section 012010 Allowances: Add Allowance No. 6:  Add an allowance of Two Hundred and Fifteen Thousand Dollars ($215,000) as described in Section 087100 Finish Hardware. As scheduled in Section 012300 Alternates, include the stipulated sum of $17,000.00 for the hardware on the 1st floor and roof, include the stipulated sum of $21,000 per floor for the hardware on floors 2, 4, 5, 7, 8, & 10, and include the stipulated sum of $24,000 per floor for the hardware on floors 3, 6 & 9.  
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