
1. NOTES BELOW ARE NOT INTENDED TO REPLACE SPECIFICATIONS. SEE SPECIFICATIONS FOR REQUIREMENTS IN ADDITION TO
GENERAL NOTES.

2. ALL WORK SHALL CONFORM WITH THESE DRAWINGS, PROJECT SPECIFICATIONS AND WITH ALL CURRENT APPLICABLE CODES
AND THE LATEST REVISIONS OF THE FOLLOWING REFERENCE DOCUMENTS:

A. MOFFATT & NICHOL SPECIFICATIONS
B. GEORGIA DEPARTMENT OF TRANSPORTATION (GDOT) ROAD AND BRIDGE

SPECIFICATIONS
C. GDOT ROAD AND BRIDGE STANDARDS & DETAILS
D. MANUAL FOR EROSION AND SEDIMENT CONTROL IN GEORGIA (GREEN BOOK)

IN CASE OF DISCREPANCY BETWEEN THE PLANS AND SPECIFICATIONS, THE PLANS SHALL GOVERN.

3. THE CONTRACTOR SHALL OBTAIN ALL APPLICABLE LICENSES AND KEEP COPIES OF THE SAME ON SITE DURING
CONSTRUCTION.

4. CONTRACTOR SHALL VERIFY ALL DIMENSIONS SHOWN ON THE PLANS WITH THE EXISTING CONDITIONS IN THE FIELD PRIOR
TO COMMENCING DEMOLITION, FABRICATION, AND CONSTRUCTION. THE CONTRACTOR SHALL IMMEDIATELY NOTIFY THE
OWNER OF DISCREPANCIES BETWEEN EXISTING CONDITIONS AND THE CONTRACT DOCUMENTS.

5. ALL INFORMATION SHOWN ON THESE DRAWINGS RELATIVE TO EXISTING CONDITIONS IS GIVEN AS THE BEST PRESENT
KNOWLEDGE, BUT WITHOUT GUARANTEE OF ACCURACY. THE CONTRACTOR SHALL REPORT IMMEDIATELY TO THE OWNER
ANY CONDITIONS CONFLICTING WITH THE DRAWINGS. FIELD MODIFICATIONS TO THE DRAWINGS SHALL NOT BE MADE
WITHOUT THE CONSENT OF THE OWNER.

6. THE CONTRACTOR SHALL ENSURE THAT ALL PIPES, CATCH BASINS, MANHOLES, SWALES,  ETC., WITHIN AND NEAR THE AREA
OF WORK ARE KEPT FREE FROM MATERIAL THAT  WOULD HAMPER THE PERFORMANCE OF THE DRAINAGE SYSTEMS. UPON
COMPLETION OF CONSTRUCTION, REMOVE ACCUMULATED SEDIMENT, DISPOSE OF ALL UNSUITABLE OR EXCESS EXCAVATED
MATERIALS AWAY FROM OWNER'S PROPERTY. NO ADDITIONAL PAYMENT SHALL BE MADE FOR THIS WORK.

7. CONTRACTOR SHALL DOUBLE WRAP PIPE JOINTS WITH A NON-WOVEN GEOTEXTILE OF MINIMUM 6 OZ./SY BY PLACING TWO
OF FILTER FABRIC AROUND THE JOINT A MINIMUM WIDTH OF FOUR FEET CENTERED ON JOINT.

8. WHERE CROSSING ANY EXISTING SUBSTRUCTURES WITH NEW SUBSURFACE IMPROVEMENTS, THE CONTRACTOR SHALL
TRENCH CAREFULLY TO LOCATE ALL ACTIVE AND IDLE SUBSTRUCTURES AT THESE CROSSINGS. THE CONTRACTOR SHALL BE
RESPONSIBLE FOR REPAIRING ALL SUBSTRUCTURES DAMAGED DURING CONSTRUCTION AT NO ADDITIONAL COST TO THE
OWNER.

9. ALL AREAS OUTSIDE THE "PROJECT LIMITS" WHICH ARE DAMAGED BY THE CONTRACTOR, INCLUDING OFF-SITE STAGING
AREAS AND HAUL ROADS, SHALL BE RESTORED BY THE CONTRACTOR TO THEIR ORIGINAL CONDITION. THE RESTORATION
SHALL BE DONE AT NO ADDITIONAL COST TO THE OWNER.

10. SAFE CONSTRUCTION EXCAVATION SLOPES AND SHORING ARE THE RESPONSIBILITY OF THE CONTRACTOR AND SHOULD
COMPLY WITH ALL OSHA AND OTHER APPLICABLE SAFETY REGULATIONS.

11. ALL EXCAVATED ASPHALT, CONCRETE, AND OTHER DELETERIOUS MATERIAL SHALL BE DISPOSED OF OFF OWNER PROPERTY,
EXCEPT AS SPECIFICALLY APPROVED FOR RE-USE AS RECYCLED MATERIAL FOR THE WORK. ALL MATERIAL SHALL BE
DISPOSED OF AS PER LOCAL REGULATIONS.

12. OTHER THAN FOR EXCAVATED ASPHALT AND CONCRETE AS NOTED ABOVE, EXCAVATED SOIL MAY BE USED FOR BACK
FILLING AND BORROW PROVIDED IT MEETS THE SPECIFICATIONS AND THE FOLLOWING REQUIREMENTS:

A. MATERIAL DOES NOT CONTAIN DELETERIOUS AMOUNTS OF:
· ORGANIC CLAYS, SILTS OR PEATS
· MISCELLANEOUS DEBRIS, SUCH AS BUT NOT LIMITED TO, TIMBER, METAL

PLASTICS, GLASS OR REFUSE.
· STONES OR CONCRETE PIECES LARGER THAT THREE (3) INCHES IN SIZE, EXCEPT WHERE ALLOWED BY THE

PLANS/SPECIFICATIONS
B. THE MATERIAL IS NOT FROZEN OR CONTAIN ICE.
C. THE MATERIAL IS NOT OIL STAINED OR HAVE A NOTICEABLE "OIL ODOR".
D. CAN BE COMPACTED IN ACCORDANCE WITH SPECIFICATIONS.
E. AS REQUIRED BY THE SPECIFICATIONS, THE CONTRACTOR SHALL PERFORM

QUALITY CONTROL TESTING OF BACK FILL AND BORROW MATERIAL. THE CONTRACTOR SHALL SUBMIT THE
QUALIFICATIONS OF THE SOIL TESTING COMPANY WHICH WILL PERFORM THE QUALITY CONTROL TESTS. THE SOIL
TESTING COMPANY SHALL HAVE A MINIMUM OF FIVE YEARS EXPERIENCE DOING RELATED WORK.

12. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE MAINTENANCE OF THE CONSTRUCTION SITE AND THE AREAS OF WORK
WHILE PERFORMING THE WORK OF THIS CONTRACT.  CONSTRUCTION DEBRIS SHALL BE REMOVED FROM THE
CONSTRUCTION SITE ON A DAILY BASIS. NO BURNING OF DEBRIS SHALL BE PERMITTED, EXCEPT AS ALLOWED BY STATE
AND/OR LOCAL REGULATIONS

13. THE CONTRACTOR SHALL ABIDE BY ALL APPLICABLE LOCAL, STATE AND FEDERAL ENVIRONMENTAL PROTECTION
STANDARDS, LAWS AND REGULATIONS.

14. ITEMS INDICATED TO BE REMOVED AND REINSTALLED SHALL BE REMOVED  BY THE CONTRACTOR, STORED AND
REINSTALLED WITHOUT DAMAGE. DAMAGED ITEMS SHALL BE REPLACED AT NO COST TO THE OWNER.

15. ALL APPLICABLE SAFETY REGULATIONS SHALL BE STRICTLY FOLLOWED.  METHODS OF DEMOLITION, CONSTRUCTION, AND
ERECTION OF STRUCTURAL MATERIAL ARE THE CONTRACTOR'S RESPONSIBILITY.

16. ALL INGRESS AND EGRESS TO THE CONSTRUCTION SITE SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL
TIMES. CONSTRUCTION EQUIPMENT WILL NOT BE  PERMITTED TO OBSTRUCT ROADWAYS AND/OR PASSAGEWAYS. ANY
DEBRIS FALLING ON ROADWAYS AS A RESULT OF CONTRACTOR HAULING MATERIAL OR MOVING EQUIPMENT SHALL BE
IMMEDIATELY CLEANED UP. CONTRACTOR IS RESPONSIBLE FOR COMPLYING WITH ALL LOAD LIMITS ON HAUL ROUTES.

17. THE CONTRACTOR SHALL SUBMIT SHOP DRAWINGS FOR APPROVAL OF TEMPORARY CONSTRUCTION STRUCTURES AND
SUPPORT AS REQUIRED, SUCH AS SHEETING FOR TRENCH EXCAVATIONS. SHOP DRAWINGS SHALL INCLUDE DESIGN
CALCULATIONS AND ASSUMPTIONS, AND DRAWINGS SHOWING LOCATION, EXTENT AND CONSTRUCTION DETAILS OF SAID
TEMPORARY STRUCTURES AND SUPPORTS PROPOSED BY THE CONTRACTOR. ALL TEMPORARY STRUCTURES SHALL BE
DESIGNED BY A PROFESSIONAL ENGINEER LICENSED IN THE STATE OF GEORGIA.

18. ALL PRECAUTIONS SHALL BE TAKEN AS NECESSARY OR MAY BE REQUIRED, TO PERMANENTLY PREVENT CONTAMINATED
WATER, GASOLINE OR ANY OTHER CONTAMINANT FROM ENTERING EXCAVATIONS MADE DURING THE CONTRACT WORK.

19. DISPOSAL OF HAZARDOUS OR CONTAMINATED MATERIALS, GROUNDWATER OR SOIL ENCOUNTERED SHALL BE IN
ACCORDANCE WITH ALL FEDERAL, STATE AND LOCAL REQUIREMENTS.

20. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PERFORMANCE OF ALL WORK ON THE CONTRACT DOCUMENTS
INCLUDING DEMOLITION AND REMOVALS AND INSTALLATION OF ALL MATERIALS IN COMPLIANCE WITH CODES, RULES AND
REGULATIONS GOVERNING SAID WORK.

21. ALL WORK SHALL BE PERFORMED IN ACCORDANCE WITH THE LATEST EDITION OF THE NATIONAL ELECTRIC CODE AND
GOVERNING STATE BUILDING CODE.

22. THE CONTRACTOR SHALL KEEP AND MAINTAIN A SET OF PROJECT PLANS AND SPECIFICATIONS APPROVED FOR
CONSTRUCTION ON THE SITE AT ALL TIMES.

23. TREE PROTECTION IS REQUIRED FOR SPECIMEN TREES LOCATED WITIN THE PROJECT. CONTRACTOR SHALL INSTALL TREE
PROTECTION PER CONSTRUCTION PLANS PRIOR TO THE COMMENCEMENT OF CONSTRUCTION WORK IN THE VICINITY OF
PROTECTED TREES.

COORDINATION

1. THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH OWNER.

2. THE CONTRACTOR SHALL SUBMIT A SCHEDULE FOR CONSTRUCTION TO OWNER, IN ACCORDANCE WITH THE PROJECT
SPECIFICATIONS.

3. SEE THE SPECIFICATIONS FOR COORDINATION REQUIREMENTS.

UTILITIES

1. PRIOR TO CONSTRUCTION OR EXCAVATION, THE CONTRACTOR SHALL ASSUME THE RESPONSIBILITY OF LOCATING ANY AND
ALL UNDERGROUND UTILITIES (PUBLIC OR PRIVATE) THAT MAY EXIST OR CROSS THROUGH THE AREA OF CONSTRUCTION
WHETHER OR NOT THEY ARE SHOWN ON THESE PLANS.

2. THIS PLAN DOES NOT GUARANTEE THE EXISTENCE, NONEXISTENCE, SIZE, TYPE,  LOCATION, ALIGNMENT OR DEPTH OF ANY
OR ALL UNDERGROUND UTILITIES OR OTHER FACILITIES. WHERE SURFACE FEATURES (MANHOLES, CATCH BASINS, VALVES,
ETC.) ARE UNAVAILABLE OR INCONCLUSIVE, INFORMATION SHOWN MAY BE FROM UTILITY OWNER'S RECORDS AND/OR
ELECTRONIC LINE TRACING, THE RELIABILITY OF WHICH IS UNCERTAIN. THE CONTRACTOR SHALL PERFORM WHATEVER TEST
EXCAVATION OR OTHER REINVESTIGATION IS NECESSARY TO VERIFY LOCATIONS AND CLEARANCES.

3. STATE LAW MANDATES THE NOTIFICATION OF UTILITY OWNERS 48 HOURS IN ADVANCE OF EXCAVATION. FOR LOCATION OF
UTILITIES CALL THE "UTILITY PROTECTION CENTER" AT 1-800-282-7411, 48 HOURS PRIOR TO LAND DISTURBANCE ACTIVITY.

4. CONTRACTOR SHALL CONFORM TO THE "GEORGIA HIGH VOLTAGE SAFETY ACT" AND SHALL CONTACT THE NECESSARY
AUTHORITIES PRIOR TO START OF CONSTRUCTION.

5. THE CONTRACTOR SHALL PROVIDE 3 BUSINESS DAYS ADVANCE WRITTEN NOTICE TO THE OWNER PRIOR TO ANY WATER,
ELECTRICAL, OR OTHER UTILITY SYSTEM SHUTDOWNS.

6. THE CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIRING, AT THEIR SOLE EXPENSE, ANY EXISTING UTILITIES DAMAGED
DURING CONSTRUCTION.

DEMOLITION

1. THE CONTRACTOR IS RESPONSIBLE FOR THE PROTECTION OF ALL UTILITIES TO REMAIN IN PLACE, INCLUDING THOSE WITHIN
THE GDOT RIGHT OF WAY.

2. ALL MATERIALS REMOVED UNDER DEMOLITION, NOT TO BE RELOCATED OR TO BE TURNED OVER TO THE OWNER, SHALL BE
REMOVED FROM THE SITE.

3. FOR EXISTING CONDITIONS AND FOR DEMOLITION PLAN SEE V-101 - CD106.

CONSTRUCTION

1. CONTRACTOR SHALL NOT INITIATE ANY LAND DISTURBING ACTIVITY UNTIL AUTHORIZED TO PROCEED BY OWNER.

2. SUBMITTALS ON MATERIALS FOR THIS PROJECT SHALL BE PROVIDED TO THE OWNER FOR APPROVAL PRIOR TO ORDERING
MATERIALS AND BEGINNING CONSTRUCTION.

3. EXISTING VEGETATION SURROUNDING THE CONSTRUCTION AREA SHALL REMAIN IN A NATURAL STATE.

4. THE CONTRACTOR SHALL STRIP TOPSOIL AND ANY ORGANIC LADEN SOIL AND STORE FOR  USE IN BACKFILLING AND
LANDSCAPING FOR SITE RESTORATION. THE CONTRACTOR SHALL REMOVE AND DISPOSE OF ANY EXCESS SOIL AFTER
RESTORATION OF THE SITE. NO ADDITIONAL PAYMENT FOR STORAGE OR REMOVAL OF TOPSOIL SHALL BE MADE.

5. ALL STRUCTURAL FILLS SHALL BE PLACED IN 6-INCH LIFTS AND COMPACTED TO A MINIMUM 95% MODIFIED PROCTOR
MAXIMUM DRY DENSITY (ASTM D-1557). SUB-GRADE SHALL BE PROOF-ROLLED PER THE DIRECTION OF THE OWNER. AREAS
WHICH RUT EXCESSIVELY SHALL BE UNDERCUT AND REPLACED WITH SELECT GRANULAR MATERIAL.

6. GROUNDWATER FLOWING TOWARD OR INTO EXCAVATIONS SHALL BE CONTROLLED TO PREVENT SLOUGHING OF
EXCAVATION SLOPES AND WALLS, BOILS, UPLIFT AND HEAVE IN THE EXCAVATION AND TO ELIMINATE INTERFERENCE WITH
THE ORDERLY PROGRESS OF CONSTRUCTION. NO SEPARATE PAYMENT WILL BE MADE FOR DEWATERING.

7. FINISHED SLOPES SHALL BE GRADED TO ENSURE POSITIVE DRAINAGE AWAY FROM ALL PAVEMENTS AND TO EXISTING
DITCHES AND BASINS.

8. NO SEPARATE PAYMENT SHALL BE MADE FOR REPAIR OF RILLS AND RE-ESTABLISHMENT OF FINAL GRASSING OF REPAIRED
AREAS, AS REQUIRED BY THE OWNER.

9. THE CONTRACTOR IS REQUIRED TO HAVE A WATER TRUCK AVAILABLE AT ALL TIMES TO CONTROL DUST. NO ADDITIONAL
PAYMENT SHALL BE MADE.

10. THE ASPHALT INDEX CONTAINED IN THE GDOT SPECIAL PROVISIONS DOES NOT APPLY TO THIS PROJECT.

11. PROVIDE EXPANSION JOINTS BETWEEN CONCRETE PAVEMENT AND ALL FIXED STRUCTURES. (I.E. MANHOLES, CLEANOUTS,
SIDEWALKS, ETC.)

12. ALL LOCATIONS WHERE NEW PAVEMENT IS TO BE PLACED ADJACENT TO EXISTING PAVEMENT, A JOINT SHALL BE
ESTABLISHED BY THE ENGINEER TO ENSURE PAVEMENT REMOVAL TO A NEAT LINE.

MAINTENANCE OF TRAFFIC

1. ANY MAINTENANCE OF TRAFFIC ACTIVITIES SHALL BE IN ACCORDANCE WITH GDOT SPECIAL PROVISION SECTION 150 AND
GENERAL NOTES PER GDOT STANDARD NO. 9100, AND CHATHAM COUNTY REQUIREMENTS AS APPLICABLE. CONTRACTOR IS
RESPONSIBLE FOR ALL NECESSARY COORDINATION.

2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL WORK ZONE SIGNING AND ANY OTHER TRAFFIC CONTROL DEVICES,
SUCH AS "TRUCKS ENTERING HIGHWAY" SIGNS, NECESSARY TO PERFORM THE WORK. UPON COMPLETION OF THE WORK,
THE CONTRACTOR SHALL IMMEDIATELY REMOVE ALL SUCH TEMPORARY DEVICES. SIGNAGE AND OTHER MAINTENANCE OF
TRAFFIC DEVICES SHALL BE PLACED IN ACCORDANCE WITH THE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES,
CURRENT EDITION. NO ADDITIONAL PAVEMENT SHALL BE MADE FOR TRAFFIC CONTROL, REVISIONS TO TRAFFIC CONTROL,
ETC.

3. THE CONTRACTOR SHALL PROTECT ALL POST-MOUNTED STREET NAME SIGNS WITHIN THE PROJECT LIMITS. IF A STREET
NAME SIGN MUST BE MOVED DURING THE COURSE OF CONSTRUCTION, IT MUST BE RESET AT THE END OF EACH WORK DAY.
STREET NAME SIGNS SHALL BE RELOCATED TO THE FINAL LOCATION OF THE STOP SIGN ON EACH DAY WHEN
CONSTRUCTION IS COMPLETE. IF DAMAGED DURING CONSTRUCTION, STREET NAME SIGNS SHALL BE REPLACED IN KIND. ALL
LABOR AND MATERIALS REQUIRED TO SATISFY THIS REQUIREMENT.

4. DRAINAGE STRUCTURES REQUIRING TEMPORARY COVERS TO ACCOMMODATE MAINTENANCE OF TRAFFIC DURING
CONSTRUCTION STAGING SHALL BE CAPPED WITH A REINFORCED CONCRETE TOP AS PER GDOT STANDARD 9031U. A
MINIMUM OF 18 INCHES OF CLEARANCE SHALL BE MAINTAINED BETWEEN THE TOP ELEVATION OF THE CAPPED STRUCTURES
AND THE STAGING SUBGRADE. AS STAGED CONSTRUCTION PROGRESSES THE TEMPORARY REINFORCED CONCRETE TOPS
SHALL BE REMOVED AND DISCARDED, AND THE STRUCTURES SHALL BE COMPLETED AS PER THE CONSTRUCTION PLANS. NO
SEPARATE PAYMENT SHALL BE MADE FOR REINFORCED CONCRETE TOPS, REMOVAL OR DISPOSAL.

5. ALL STANDARD HIGHWAY SIGNS SHALL BE FABRICATED AND ERECTED IN ACCORDANCE WITH THE DETAILS SHOWN IN THE
PLANS. THE "MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES". CURRENT EDITION, AND THE GEORGIA DEPARTMENT OF
TRANSPORTATION SPECIFICATIONS, SUPPLEMENTAL SPECIFICATIONS, AND/OR SPECIAL PROVISIONS.

6. SIGN ERECTION STATIONS ARE APPROXIMATE AND MAY BE ADJUSTED TO MEET FIELD LOCATIONS WHERE NECESSARY, BUT
SHALL BE WITHIN THE LIMITATIONS SET FORTH IN THE "THE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES", CURRENT
EDITION. NO SIGN SHALL BE CHANGED BY THE CONTRACTOR OR BY THE PROJECT ENGINEER WITHOUT PRIOR APPROVAL
FROM THE OFFICE OF TRAFFIC SAFETY AND DESIGN.

7.  ALL STANDARD HIGHWAY SIGNS SHALL BE ERECTED AT A HEIGHT OF 7 FEET ABOVE THE NORMAL EDGE OF PAVEMENT TO
THE BOTTOM OF THE SIGN OR ASSEMBLY.

8A.    HORIZONTAL CLEARANCE FOR STANDARD HIGHWAY SIGNS ON INTERSTATE HIGHWAYS SHALL BE 32 FEET FROM
NORMAL EDGE OF PAVEMENT TO THE NEARER EDGE OF THE SIGN(S), UNLESS SPECIFIED OTHERWISE IN THE HORIZONTAL
CLEARANCE FOR STANDARD HIGHWAY SIGNS ON RAMPS SHALL BE 2 FEET FROM THE NORMAL EDGE OF PAVED SHOULDER,
OR EDGE OF GRADED SHOULDER WHEN PRESENT.

8B.    HORIZONTAL CLEARANCE FOR STANDARD HIGHWAY SIGNS ON ALL OTHER ROADWAYS SHALL BE 6 FEET FROM THE EDGE OF
THE PAVED SHOULDER OR 12 FEET FROM THE NORMAL EDGE OF PAVEMENT TO THE NEARER EDGE OF THE SIGN(S),

WHICHEVER IS GREATER. THE HORIZONTAL CLEARANCE IN NON-MOUNTABLE CURB SECTIONS SHALL BE AT LEAST 2 FEET
FROM THE CURB FACE TO THE NEARER EDGE OF THE SIGN(S).

8C.   HORIZONTAL CLEARANCE FOR STANDARD HIGHWAY SIGNS MOUNTED BEHIND GUARD RAIL SHALL BE 6 FEET FROM THE FACE
OF THE GUARD RAIL TO THE NEARER EDGE OF THE SIGN(S).

9.     SINGLE PLATE, HORIZONTAL RECTANGULAR SIGNS OVER 48 INCHES IN WIDTH SHALL BE MOUNTED ON TWO POSTS WITH 2
EACH 2 INCH X 1/2 INCH X (WIDTH OF SIGN) ALUMINUM OR GALVANIZED STEEL STRAPS. THE STRAPS SHALL BE FLUSH WITH
THE BACK OF THE SIGN WITH ONE EACH ACROSS THE TOP AND BOTTOM OF THE SIGN. THE CENTERLINE OF EACH POST
SHALL BE INSET 1/6TH OF THE SIGN WIDTH FROM THE EDGE OF THE SIGN. SIGN PLATE BOLT HOLES SHALL BE 3/8 INCH
DIAMETER, DRILLED OR PUNCHED, AS SHOWN ON THE SIGN PLATE DETAILS.

10.     EACH 42 OR 48 INCH WIDE X 18 OR 24 INCH HIGH SIGN REQUIRES ONE 2 INCH X 1/2 INCH X (WIDTH OF SIGN) ALUMINUM OR
GALVANIZED STEEL STRAP LOCATED IN THE CENTER OF THE SIGN AND FLUSH WITH THE BACK OF THE SIGN.

11.    SIGN ASSEMBLIES SHALL BE MOUNTED ON ALUMINUM OR GALVANIZED STEEL STRAP FRAMES. FOR DETAILS AND STRAP
SPECIFICATIONS REFER TO SIGN ASSEMBLY-TYPICAL FRAMING DETAILS.

12.     TYPE 9 (VERY HIGH INTENSITY) REFLECTIVE SHEETING SHALL BE USED FOR ALL STANDARD HIGHWAY SIGNS REQUIRING
REFLECTORIZED BACKGROUNDS EXCEPT AS SPECIFIED BELOW OR SPECIFIED OTHERWISE IN THE SIGN. EITHER CLASS 1 OR
CLASS 2 ADHESIVE BACKING IS PERMISSIBLE.

13.   TYPE 11 (VERY HIGH INTENSITY) REFLECTIVE SHEETING SHALL BE USED FOR ALL RED SERIES SIGNS (R1-1, R1-2, R1-3P, R5-1,
R5-1A, R5-1B).

14.   TYPE 11 (VERY HIGH INTENSITY) FLUORESCENT YELLOW  REFLECTIVE SHEETING SHALL BE USED FOR ALL WARNING SIGNS.

15.    TYPE 11 (VERY HIGH INTENSITY) FLUORESCENT YELLOW REFLECTIVE SHEETING SHALL BE USED FOR SCHOOL ZONE (S1-1,
S2-1, S3-1, S4-3, AND THE TOP PORTION OF THE S5-1) SIGNS. ALL REGULATORY SIGNS WITHIN THE SCHOOL ZONE SHALL HAVE
TYPE 9 (VERY HIGH INTENSITY) REFLECTIVE SHEETING.

16.     A 1/2 INCH MINIMUM AIR SPACE SHALL BE REQUIRED BETWEEN ALL SIGN PLATES WITHIN AN ASSEMBLY.
WHERE SIGNS WITHIN AN ASSEMBLY EXTEND BELOW THE STANDARD MOUNTING HOLES ON THE POST(S), ADDITIONAL 3/8
INCH DIAMETER HOLE(S), DRILLED OR PUNCHED, SHALL BE REQUIRED TO PROPERLY MOUNT THE ASSEMBLY.

17.    THE CONTRACTOR WILL, AS REQUESTED BY THE GDOT DISTRICT TRAFFIC OPERATIONS ENGINEER, BE REQUIRED TO REMOVE
ANY EXISTING SIGNS THAT ARE DUPLICATED OR ARE CONTRARY TO THESE SIGN PLANS.

SURVEY NOTES

1. VERTICAL DATUM - ELEVATIONS SHOWN ARE IN FEET AND ARE BASED ON NAVD 88 DATUM.

2. HORIZONTAL DATUM - GEORGIA STATE PLANE COORDINATE SYSTEM, EAST ZONE, NAD 83.

3. THESE DRAWINGS ARE BASED ON A FIELD SURVEY PREPARED BY WOLVERTON AUGUST 2017, AND THE COLEMAN COMPANY
INC. JULY 2020.
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SYMBOLS LIST
SYMBOLS DESCRIPTION

& AND

% PERCENT

" SECONDS OR INCH

Ø DIAMETER

ABBREVIATIONS LIST

ABBREVIATIONS DESCRIPTIONS

A

AASHTO AMERICAN ASSOCIATION OF STATE HIGHWAY &
TRANSPORTATION OFFICIALS

ABBR ABBREVIATION

ABV ABOVE

AC ACRE

ACI AMERICAN CONFERENCE INSTITUTE

A.D. GRADE CHANGE

ADA AMERICANS WITH DISABILITIES ACT

ADMIN ADMINISTRATION

AISC AMERICAN INSTITUTE OF STEEL CONSTRUCTION

ALNMT ALIGNMENT

APPROX APPROXIMATE

AREMA AMERICAN RAILWAY ENGINEERING AND
MAINTENANCE-OF-WAY ASOCIATION

ASTM AMERICAN SOCIETY FOR TESTING AND MATERIALS

AVE AVENUE

AWS AMERICAN WELDING SOCIETY

B
B/L BREAKLINE/BASELINE

BLDG BUILDING

BMP BEST MANAGEMENT PRACTICE

BOT BOTTOM

BP BEGINNING POINT

C
C CONDUIT

CB CATCH BASIN

CF CUBIC FEET

CJ CONSTRUCTION JOINT

CLR CLEAR

CMP CORRUGATED METAL PIPE

CN CURVE NUMBER

CO CLEANOUT

COF CORNER OF FENCE

COL COLUMN

COMM COMMUNICATION

CONC CONCRETE

CONN CONNECTION

CONST CONSTRUCTION

COORD COORDINATES

CSP CORRUGATED STEEL PIPE

CTR CENTER

CY CUBIC YARD

C/L CENTERLINE

D
DC DEGREE OF CURVATURE

DDCV DOUBLE DETECTOR CHECK VALVE

DEG DEGREE

DIA DIAMETER

DIM DIMENSION

DIP DUCTILE IRON PIPE

DOM DOMESTIC

DWG DRAWING

E
E EXTERNAL DISTANCE

EA EACH

EC END CURVE

EG EXISTING GRADE / EXISTING GROUND

EJ EXPANSION JOINT

EL OR ELEV ELEVATION

ELEC ELECTRICAL

EMH ELECTRIC MANHOLE

ENTR ENTRANCE

EP ENDING POINT

EOG EDGE OF GRAVEL

EOP EDGE OF PAVEMENT

EOW EDGE OF WALKING

EPA ENVIRONMENTAL PROTECTION ACT

EPD ENVIRONMENTAL PROTECTION DIVISION

EQ EQUAL

EQUIP EQUIPMENT

ES&PC EROSION SEDIMENT & POLLUTION CONTROL

ETC. ETCETERA

EW EACH WAY

EX OR EXIST EXISTING

F
FDN FOUNDATION

FDC FIRE DEPARTMENT CONNECTION

FFE FINISHED FLOOR ELEVATION

FG FINISHED GROUND

FH FIRE HYDRANT

FT FOOT OR FEET

FR FRAME

ABBREVIATIONS LIST

ABBREVIATIONS DESCRIPTIONS

FUT FUTURE

G
GABC GRADED AGGREGATE BASE COURSE

GALV GALVANIZED

GDOT GEORGIA DEPARTMENT OF TRANSPORTATION

GI GRATE INLET

GPD GALLONS PER DAY

GPM GALLONS PER MINUTE

GR GRADE

GSWCC GEORGIA SOIL & WATER CONSERVATION COMMISSION

GV NATURAL GAS VALVE

GW GUY WIRE

H
HDPE HIGH-DENSITY POLYETHYLENE

HORIZ HORIZONTAL

HVAC HEATING VENTILATION AND AIR CONDITIONING

HWY HIGHWAY

HYD HYDRANT

I
INC INCORPORATE

IE INVERT ELEVATION

INV INVERT

IT INFORMATION TECHNOLOGY

J
JT JOINT

K
KSI KIPS PER SQUARE INCH

L
L LENGTH

LAT LATITUDE / LATERAL

LB POUND

LF LINEAR FEET

LG LONG

LH LEFT HAND

LLC LIMITED LIABILITY COMPANY

LONG LONGITUDE

LP LIGHT POLE

LT LEFT

M
MAX MAXIMUM

MH MANHOLE

MIN MINIMUM

MJ MULTI JOINT

ML MAIN LINE

MM MILLIMETER

MP MILE POST

N
NAD NORTH AMERICAN DATUM

NAVD NORTH AMERICAN VERTICAL DATUM

NEMA NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION

N/F NOW OR FORMELY

NIC NOT IN CONTRACT

NO NUMBER

NOM NOMINAL

NPDES NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM

NRC NATIONAL RESPONSE CENTER

NTS NOT TO SCALE

O
OC ON CENTER COMMUNICATION

OD OUTER DIAMETER

OE OVERHEAD ELECTRICAL

OFF OFFSET

OSHA OCCUPATIONAL SAFETY & HEALTH ADMINISTRATION

OUTBD OUTBOUND

P
P PROPOSED

PKWY PARKWAY

PHDPE PERFORATED HIGH-DENSITY POLYETHYLENE PIPE

PC POINT OF CURVATURE

PCF POUNDS PER CUBIC FOOT

PI POINT OF INTERSECTION

PIN PROPERTY IDENTIFICATION NUMBER

PIV POST INDICATOR VALVE

PL PLATE

PNL PANEL

PP POWER POLE

P/S PRESTRESSED

PROP PROPOSED

PSF POUNDS PER SQUARE FOOT

PSI POUNDS PER SQUARE INCH

PT POINT OF TANGENT
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CHAIN LINK FENCE DEMOLITION

CANOPY DEMOLITION

NOTES
1. REMOVAL OF TREES ARE INCLUDED IN THE

DEMOLITION BID SCOPE OF WORK.
UNDERGROUND UTILITIES ARE NOT INCLUDED
IN THE DEMOLITION BID SCOPE OF WORK.

2. SEE DEMOLITION NOTES ON C-002.

3. CONTRACTOR TO REMOVE BUILDING SHELLS
ONLY; SLABS/FOUNDATIONS AND BELOW
GROUND STRUCTURES TO REMAIN.

4. DO NOT DISTURB POLES WITH OVERHEAD
UTILITIES AS THESE SERVICE BUSINESSES AND
RESIDENCES ON PRISCILLA THOMAS WAY AND
SR21 / AUGUSTA ROAD.

5. CONTRACTOR SHALL COORDINATE WITH ALL
UTILITY COMPANIES TO TERMINATE SERVICES
PRIOR TO ANY DEMOLITION.

6. CONTRACTOR IS RESPONSIBLE FOR ANY FEES
ASSOCIATED WITH DISRUPTION OF UTILITY
SERVICES.

7. CONTRACTOR TO SECURE SITE ENTRANCE
DURING NON-BUSINESS HOURS. CONTRACTOR
TO SUBMIT DETAIL FOR APPROVAL.
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KEY NOTES
BUILDING SHELLS TO BE DEMOLISHED. BUILDING
PAD & BUILDING FOUNDATIONS TO REMAIN

REMOVE PAVEMENT, INCLUDING ANY CURB  &
GUTTER; SAWCUT AS NEEDED.

SIDEWALK TO BE REMOVED

COMMUNICATION LINES, CONDUIT, AND
STRUCTURES TO BE REMOVED (COORDINATE
WORK WITH UTILITY COMPANY)

POWER LINE POLES, LIGHT POLES, AND GUY
WIRES TO BE REMOVED (COORDINATE WORK
WITH UTILITY COMPANY)

REMOVE PLAYGROUND

CHAIN LINK FENCE TO BE REMOVED

FLAG POLE TO BE REMOVED

SIGNAGE TO BE REMOVED

CONSTRUCTION FENCE TO BE REUSED AND 
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CHAIN LINK FENCE DEMOLITION

CANOPY DEMOLITION

NOTES
1. REMOVAL OF TREES ARE INCLUDED IN THE

DEMOLITION BID SCOPE OF WORK.
UNDERGROUND UTILITIES ARE NOT INCLUDED
IN THE DEMOLITION BID SCOPE OF WORK.

2. SEE DEMOLITION NOTES ON C-002.

3. CONTRACTOR TO REMOVE BUILDING SHELLS
ONLY; SLABS/FOUNDATIONS AND BELOW
GROUND STRUCTURES TO REMAIN.

4. DO NOT DISTURB POLES WITH OVERHEAD
UTILITIES AS THESE SERVICE BUSINESSES AND
RESIDENCES ON PRISCILLA THOMAS WAY AND
SR21 / AUGUSTA ROAD.

5. CONTRACTOR SHALL COORDINATE WITH ALL
UTILITY COMPANIES TO TERMINATE SERVICES
PRIOR TO ANY DEMOLITION.

6. CONTRACTOR IS RESPONSIBLE FOR ANY FEES
ASSOCIATED WITH DISRUPTION OF UTILITY
SERVICES.

7. CONTRACTOR TO SECURE SITE ENTRANCE
DURING NON-BUSINESS HOURS. CONTRACTOR
TO SUBMIT DETAIL FOR APPROVAL.
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BUILDING SHELLS TO BE DEMOLISHED. BUILDING
PAD & BUILDING FOUNDATIONS TO REMAIN

REMOVE PAVEMENT, INCLUDING ANY CURB  &
GUTTER; SAWCUT AS NEEDED.

SIDEWALK TO BE REMOVED

COMMUNICATION LINES, CONDUIT, AND
STRUCTURES TO BE REMOVED (COORDINATE
WORK WITH UTILITY COMPANY)
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WITH UTILITY COMPANY)
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CHAIN LINK FENCE DEMOLITION

CANOPY DEMOLITION

NOTES
1. REMOVAL OF TREES ARE INCLUDED IN THE

DEMOLITION BID SCOPE OF WORK.
UNDERGROUND UTILITIES ARE NOT INCLUDED
IN THE DEMOLITION BID SCOPE OF WORK.

2. SEE DEMOLITION NOTES ON C-002.

3. CONTRACTOR TO REMOVE BUILDING SHELLS
ONLY; SLABS/FOUNDATIONS AND BELOW
GROUND STRUCTURES TO REMAIN.

4. DO NOT DISTURB POLES WITH OVERHEAD
UTILITIES AS THESE SERVICE BUSINESSES AND
RESIDENCES ON PRISCILLA THOMAS WAY AND
SR21 / AUGUSTA ROAD.

5. CONTRACTOR SHALL COORDINATE WITH ALL
UTILITY COMPANIES TO TERMINATE SERVICES
PRIOR TO ANY DEMOLITION.

6. CONTRACTOR IS RESPONSIBLE FOR ANY FEES
ASSOCIATED WITH DISRUPTION OF UTILITY
SERVICES.

7. CONTRACTOR TO SECURE SITE ENTRANCE
DURING NON-BUSINESS HOURS. CONTRACTOR
TO SUBMIT DETAIL FOR APPROVAL.
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LEGEND
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BUILDING SHELL DEMOLITION
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KEY NOTES
BUILDING SHELLS TO BE DEMOLISHED. BUILDING
PAD & BUILDING FOUNDATIONS TO REMAIN

REMOVE PAVEMENT, INCLUDING ANY CURB  &
GUTTER; SAWCUT AS NEEDED.

SIDEWALK TO BE REMOVED

COMMUNICATION LINES, CONDUIT, AND
STRUCTURES TO BE REMOVED (COORDINATE
WORK WITH UTILITY COMPANY)

POWER LINE POLES, LIGHT POLES, AND GUY
WIRES TO BE REMOVED (COORDINATE WORK
WITH UTILITY COMPANY)

REMOVE PLAYGROUND

CHAIN LINK FENCE TO BE REMOVED

FLAG POLE TO BE REMOVED

SIGNAGE TO BE REMOVED

CONSTRUCTION FENCE TO BE REUSED AND 
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REMOVE BOLLARD

REMOVE ASPHALT/CONCRETE AREA

REMOVE BLEACHERS/SEATING

REMOVE GOALPOST

REMOVE STAGE

REMOVE POOL
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7
TYP

TREE PROTECTION
CHAIN LINK FENCE DETAIL

FOR ADDED PROTECTION

BARRIER CONSTRUCTED
TO PROTECT TREE TRUNK,
CROWN, AND ROOT
SYSTEM FROM INJURY.

-PROVIDE 4" DEEP ORGANIC MULCH OVER ANY UNPROTECTED ROOT ZONE.
-PROVIDE TEMPORARY IRRIGATION WHERE PRACTICAL AND FEASIBLE.

~238 LF TREE
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INSET THIS SHEET
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CANOPY DEMOLITION

NOTES
1. REMOVAL OF TREES ARE INCLUDED IN THE

DEMOLITION BID SCOPE OF WORK.
UNDERGROUND UTILITIES ARE NOT INCLUDED
IN THE DEMOLITION BID SCOPE OF WORK.

2. SEE DEMOLITION NOTES ON C-002.

3. CONTRACTOR TO REMOVE BUILDING SHELLS
ONLY; SLABS/FOUNDATIONS AND BELOW
GROUND STRUCTURES TO REMAIN.

4. DO NOT DISTURB POLES WITH OVERHEAD
UTILITIES AS THESE SERVICE BUSINESSES AND
RESIDENCES ON PRISCILLA THOMAS WAY AND
SR21 / AUGUSTA ROAD.

5. CONTRACTOR SHALL COORDINATE WITH ALL
UTILITY COMPANIES TO TERMINATE SERVICES
PRIOR TO ANY DEMOLITION.

6. CONTRACTOR IS RESPONSIBLE FOR ANY FEES
ASSOCIATED WITH DISRUPTION OF UTILITY
SERVICES.

7. CONTRACTOR TO SECURE SITE ENTRANCE
DURING NON-BUSINESS HOURS. CONTRACTOR
TO SUBMIT DETAIL FOR APPROVAL.
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KEY NOTES
BUILDING SHELLS TO BE DEMOLISHED. BUILDING
PAD & BUILDING FOUNDATIONS TO REMAIN

REMOVE PAVEMENT, INCLUDING ANY CURB  &
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CHAIN LINK FENCE DEMOLITION

CANOPY DEMOLITION

NOTES
1. REMOVAL OF TREES ARE INCLUDED IN THE

DEMOLITION BID SCOPE OF WORK.
UNDERGROUND UTILITIES ARE NOT INCLUDED
IN THE DEMOLITION BID SCOPE OF WORK.

2. SEE DEMOLITION NOTES ON C-002.

3. CONTRACTOR TO REMOVE BUILDING SHELLS
ONLY; SLABS/FOUNDATIONS AND BELOW
GROUND STRUCTURES TO REMAIN.

4. DO NOT DISTURB POLES WITH OVERHEAD
UTILITIES AS THESE SERVICE BUSINESSES AND
RESIDENCES ON PRISCILLA THOMAS WAY AND
SR21 / AUGUSTA ROAD.

5. CONTRACTOR SHALL COORDINATE WITH ALL
UTILITY COMPANIES TO TERMINATE SERVICES
PRIOR TO ANY DEMOLITION.

6. CONTRACTOR IS RESPONSIBLE FOR ANY FEES
ASSOCIATED WITH DISRUPTION OF UTILITY
SERVICES.

7. CONTRACTOR TO SECURE SITE ENTRANCE
DURING NON-BUSINESS HOURS. CONTRACTOR
TO SUBMIT DETAIL FOR APPROVAL.

TREE TO BE REMOVED

LEGEND

X

BUILDING SHELL DEMOLITION

1

2

3

5

6

7

8

9

4

10

11

12

13

14

KEY NOTES
BUILDING SHELLS TO BE DEMOLISHED. BUILDING
PAD & BUILDING FOUNDATIONS TO REMAIN

REMOVE PAVEMENT, INCLUDING ANY CURB  &
GUTTER; SAWCUT AS NEEDED.

SIDEWALK TO BE REMOVED

COMMUNICATION LINES, CONDUIT, AND
STRUCTURES TO BE REMOVED (COORDINATE
WORK WITH UTILITY COMPANY)

POWER LINE POLES, LIGHT POLES, AND GUY
WIRES TO BE REMOVED (COORDINATE WORK
WITH UTILITY COMPANY)

REMOVE PLAYGROUND

CHAIN LINK FENCE TO BE REMOVED

FLAG POLE TO BE REMOVED

SIGNAGE TO BE REMOVED

CONSTRUCTION FENCE TO BE REUSED AND 
RELOCATED DURING CONSTRUCTION

REMOVE DRIVEWAY APRON

REMOVE BOLLARD

REMOVE ASPHALT/CONCRETE AREA

REMOVE BLEACHERS/SEATING

REMOVE GOALPOST

REMOVE STAGE

REMOVE POOL
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CHAIN LINK FENCE DEMOLITION

CANOPY DEMOLITION

NOTES
1. REMOVAL OF TREES ARE INCLUDED IN THE

DEMOLITION BID SCOPE OF WORK.
UNDERGROUND UTILITIES ARE NOT INCLUDED
IN THE DEMOLITION BID SCOPE OF WORK.

2. SEE DEMOLITION NOTES ON C-002.

3. CONTRACTOR TO REMOVE BUILDING SHELLS
ONLY; SLABS/FOUNDATIONS AND BELOW
GROUND STRUCTURES TO REMAIN.

4. DO NOT DISTURB POLES WITH OVERHEAD
UTILITIES AS THESE SERVICE BUSINESSES AND
RESIDENCES ON PRISCILLA THOMAS WAY AND
SR21 / AUGUSTA ROAD.

5. CONTRACTOR SHALL COORDINATE WITH ALL
UTILITY COMPANIES TO TERMINATE SERVICES
PRIOR TO ANY DEMOLITION.

6. CONTRACTOR IS RESPONSIBLE FOR ANY FEES
ASSOCIATED WITH DISRUPTION OF UTILITY
SERVICES.

7. CONTRACTOR TO SECURE SITE ENTRANCE
DURING NON-BUSINESS HOURS. CONTRACTOR
TO SUBMIT DETAIL FOR APPROVAL.
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GUTTER; SAWCUT AS NEEDED.

SIDEWALK TO BE REMOVED

COMMUNICATION LINES, CONDUIT, AND
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POWER LINE POLES, LIGHT POLES, AND GUY
WIRES TO BE REMOVED (COORDINATE WORK
WITH UTILITY COMPANY)
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SIGNAGE TO BE REMOVED

CONSTRUCTION FENCE TO BE REUSED AND 
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