



**Addendum No. 3**

**Belvedere Elementary School Additions Addendum 3  
Aiken County Public Schools**

**McMillan Pazdan Smith Project No. 018288  
May 5, 2020**

The following clarifications, amendments, additions, deletions, revisions, and/or modifications are hereby made a part of the Contract Documents, and change the original documents only in the manner and to the extent stated below:

Item No. 1: **Project Manual - Section 00 73 00 Supplementary Conditions:**  
-Under section 9.11.1, revise as follows:  
The contractor and the contractor's surety, if any, shall be liable for and hereinafter stipulated as liquidated damages for each calendar day of delay until the work is substantially complete:

Two Hundred Fifty Dollars (\$250.00)

Item No. 2: **Architectural Drawings – A902:**  
- Interior elevation sheet added to the construction drawings.

This addendum contains	<u>1</u>	Summary
	<u>00</u>	8.5 x 11 Sketches
	<u>00</u>	11 x 17 Sketches
	<u>1</u>	30 x 42 Sketches
	<u>1</u>	Specification Sections

End of Addendum No. 3