

ideas taking shape addendum

Date: June 29, 2022

To: Joe Kinsey – McKnight Construction

From: Dr. Michael Chewning, AlA

Project Name: Byrnes High School Phase 2

Project Number: 020420.00

The specifications and drawings for the project noted above are amended as noted in this Addendum No. <u>3</u>. The following clarifications, amendments, additions, deletions, revisions, and/or modifications are hereby made a part of the Contract Documents and change the original documents only in the manner and to the extent stated below.

Receipt of this addendum shall be acknowledged by inserting its number and date in the space provided in the Form of Proposal.

This addendum consists of (1) total sheets, (0) full size drawings, (1) 8 ½" x 11" sheets, and (0) specification sections with narratives and attachments and is attached herein.

Sincerely,

Dr. Michael L. Chewning, AIA

General:

Item No.	Description
1	For Horizontal Louver Blinds as specified in section 12 21 13, provide (1) blind at every exterior window in all classrooms, workrooms, prep rooms, and offices in the project.
C., b.,	

Substitutions:

Item No.	Description
2	Request for Substitution: The following manufacturers have been approved as substitute manufacturers provided that the proposed product meets all specified criteria:
	12 35 53.19 Wood Laboratory Casework Cabinets By Design – Duluth, GA

127 Dunbar Street Spartanburg, SC 29306 o. 864 585 5678 f. 864 542 9451 mcmillanpazdansmith.com