
1
DEMOLISH TOTAL EXISTING BUILDING SHOWN HATCHED AND WALL SHOWN DASHED INCLUDING
WALLS, FLOOR SLAB, DOORS, WINDOWS, CEILINGS, ROOF, PLUMBING FIXTURES AND ALL UTILITIES.

2
AFTER DEMOLITION, WALL SURFACES SHALL BE SMOOTH AND FLUSH. ANY PROTRUSIONS AND/OR
DEPRESSIONS NEED TO BE REMOVED OR FILLED. WALL SHOULD BE PREPPED FOR INSTALLATION OF
EXTERIOR FINISH

3 REMOVE 1953 BUILDING TRENCHES

4 INFILL BELOW SLAB TRENCH OPENING WITH 8" CMU WITH LIQUID APPLIED DAMPPROOFING

5
REMOVE 1953 BUILDING TRENCH AND EXTERIOR WALL ABOVE SLAB. KEEP 1953 BELOW GRADE WALL
CONSTRUCTION. INSTALL LIQUID APPLIED DAMMPROOFING ON WALL THAT REMAINS. COORDINATE
WITH WALL SECTIONS ON AD331.

6
DEMOLISH CLERESTORY WINDOWS, METAL PANEL PILASTER, INTERIOR PLASTER AND WOOD SOFFIT
AT MEDIA CENTER. KEEP UPPER ROOF AND SOFFIT CONSTRUCTION. COORDINATE WITH WALL
SECTIONS ON AD330.

7
PREPARE GRADE IN THIS AREA FOR NEW CONCRETE SLAB. COORDINATE EXTENTS WITH NEW
CONSTRUCTION AD120.

8 COORDINATE DEMOLITION EXTENT OF SOIL NAIL WALL WITH STRUCTURAL DRAWINGS.

9
DEMOLISH WALLS, DOORS, WINDOWS, SOFFIT, ETC. COORDINATE EXTENTS WITH NEW
CONSTRUCTION.

10 DEMOLISH DOOR AND FRAME, COORDINATE EXTENTS WITH NEW CONSTRUCTION.

11 DEMOLISH WINDOW SYSTEM, COORDINATE EXTENTS WITH NEW CONSTRUCTION.

12
DEMOLISH BRICK PIERS, EXTERIOR WALLS ABOVE. INSTALL TEMPORARY WEATHER TIGHT
CONSTRUCTION CAP ON TOP OF SHORTENED BRICK PIERS, SEE C4/AD610.

13
INSTALL TEMPORARY WEATHER TIGHT CAP ON TOP OF EXISTING BRICK PIERS AND BRICK VENEER,
SEE B4 & C1/AD610

14 REMOVE GUARDRAIL FROM TOP OF WALL. REPAIR WALL AS NEEDED FOR NEW CONSTRUCTION.

15
DEMOLISH EXISTING PEDESTAL PAVER SYSTEM, INSULATION, WATERPROOFING AND SOFFIT
MATERIALS. PREPARE AREA FOR INSTALLATION OF NEW CONSTRUCTION.

16 DEMOLISH BRICK AND CMU DUMPSTER ENCLOSURE, CONCRETE PAD, BOLLARDS, ETC.

17 DEMOLISH EXISTING RADIO TOWER EQUIPMENT, CONCRETE PAN AND FOUNDATIONS

18
DEMOLISH SHADED PORTION OF RETAINING WALL. COORDINATE EXTENT WITH CIVIL DRAWINGS AND
NEW CONSTRUCTION.

19
REMOVE AND SALVAGE EXISTING GREENHOUSE FRAMING, PLASTIC AND EQUIPMENT AND TURN
EVERYTHING OVER TO THE OWNER. TERMINATE ALL UTILITIES (GAS, ELECTRIC, WATER, ETC.).

20
REMOVE BYRNES HIGH SCHOOL MEDALION/LETTERS AND ANCHORING DEVICES AND RETURN TO
OWNER.

21 REMOVE EXIT SIGN FROM ABOVE DOOR

22
COORDINATE ROOF MEMBRANE DEMOLITION WITH NEW GRAVEL STOPS DETAILS INDICATED ON
B1/AD130.

23
COORDINATE ROOF MEMBRANE DEMOLITION WITH NEW PARAPET CAP DETAILS INDICATED ON
B1-AD130.

24 REPAIR EXISTING GRAVEL STOP AS NEEDED TO PROTECT EXISTING BUILDING

25 REPAIR/MAINTAIN ROOF CRICKETS TO HAVE ROOF DRAINAGE TO EXISTING ROOF DRAINS

26 REMOVE EXISTING DOORS AND HARDWARE. REPAIR AND PATCH ALL HOLES IN FRAME AND PAINT

27
DEMOLISH COOLING TOWER, CONCRETE PAD, FENCING, MASONRY WALL, ETC. COORDINATE WITH
MECHANICAL AND CIVIL DRAWINGS

28

REMOVE DOORS, FRAME AND WALL AS NEEDED, SALVAGE DOORS FOR REUSE AND REPLACE FRAME.
INSTALL NEW FRAME AND INSTALL SALVAGED DOORS. COORDINATE WITH DEMOLITION - NEW
CONSTRUCTION DRAWINGS (AD120). REMOVE AND REINSTALL DOOR AND FRAME IN ORIGINAL
POSITION WHEN PHASE 2 CONSTRUCTION IS COMPLETE.

29
REMOVE DOOR, FRAME AND WALL AS NEEDED, SALVAGE AND STORE DOOR AND FRAME. REINSTALL
FRAME IN SAME LOCATION AFTER PHASE 2 CONSTRUCTION IS COMPLETE.

30
DEMO AND PREPARE AREA FOR TRENCHING/UTILITY INSTALLATION. COORDINATE WITH CIVIL,
MECHANICAL, PLUMBING AND ELECTRICAL DRAWINGS.

31 COORDINATE SITE, PAVEMENT AND UTILITY DEMOLITION IN COURTYARD WITH CIVIL DRAWINGS.

32 DEMOLISH EXISTING FLOOR DRAIN AND HORIZONTAL DRAIN LINES TO VERTICAL DRAIN AND CAP.

33 DEMOLISH EXISTING ROOF DRAIN AND HORIZONTAL DRAIN LINE TO VERICAL DRAIN AND CAP.

34
DEMOLISH EXISTING OVERFLOW DRAIN, HORIZONTAL DRAIN LINE AND COW'S TONGUE DRAIN. PATCH
THE WALL THAT REMAINS TO MATCH ADJACENT CONSTRUCTION.

35
PATCH OPENINGS CREATED BY ROOF DRAIN, FLOOR DRAIN AND OVERFLOW DRAIN DEMOLITION IN
3-HOUR WALL TO MAINTAIN RATED CONSTRUCTION PER U.L. APPROVED DESIGN.

36 DEMOLISH CEILING, LIGHTS, SOFFITS, LINTELS, ETC.

37
PATCH OPENINGS CREATED BY ROOF DRAIN. FLOOR DRAIN AND OVERFLOW DRAIN DEMOLITION TO
MATCH ADJACENT CONSTRUCTION AND RATINGS.

38
PROVIDE A 4'-0" w. x 8'-0" h. OPENING IN EXISTING CONCRETE RETAINING WALL FOR NEW DOOR INTO
FUTURE EXIT STAIR. COORDINATE WITH STRUCTURAL DRAWING SD101.

41
CUT CONCRETE SLAB (4'-0" MIN. FROM COLUMN CENTERLINES) FOR FUTURE FOUNDATION
MODIFICATIONS (INSTALLATION OF HELICAL PIERS), COORDINATE WITH STRUCTURAL DRAWINGS.

39
PROVIDE A 11'-0" w. x 12'-0" h. OPENING IN EXISTING CONCRETE RETAINING WALL, SEE A2 & A4/AD333.
COORDINATE WITH STRUCTURAL DRAWING SD101.

40
PROVIDE A 14'-0" w. x 6'-8" h. OPENING IN EXISTING CONCRETE RETAINING WALL FOR NEW WINDOW
(SILL IS 2'-0" AFF AND HEAD IS 8'-8" AFF) COORDINATE WITH STRUCTURAL DRAWING SD101.

42
DEMOLISH/SALVAGE EXISTING FLOATING METAL CEILING SYSTEM, LIGHT FIXTURES AND CEILING
MOUNTED EQUPMENT. THESE ELEMENTS WILL NEED TO BE REPLACED/REINSTALLED AT END OF
PHASE 2 CONSTRUCTION.

43
DEMOLISH WALL AT COLUMN AS NEEDED TO MAKE NEW COLUMN TO EXISTING COLUMN,
COORDINATE REQUIREMENTS AND EXTENTS WITH STRUCTURAL DRAWINGS.

44
DEMOLISH PRECAST CONCRETE PROJECTION AS NEEDED TO INSTALL FUTURE EXPANSION JOINT
AND FUTURE WALL.

45
DEMOLISH EXISTING GYP BOARD SOFFIT AND STUD FRAMING AS NEEDED TO INSTALL NEW 1-HOUR
WALL, COORDINATE WITH AD-121. THE SOFFIT WILL NEED TO BE REPLACED/REINSTALLED AT END OF
PHASE 2 CONSTRUCTION.

46
DEMOLISH/SALVAGE EXISTING ACOUSTICAL CEILING, GRID SYSTEM, LIGHT FIXTURES AND CEILING
MOUNTED EQUIPMENT AS NEEDED TO INSTALL NEW 1-HOUR WALL, COORDINATE WITH AD-121. THESE
ELEMENTS WILL NEED TO BE REPLACED/REINSTALLED AT END OF PHASE 2 CONSTRUCTION.

47 SEE HVAC DRAWINGS FOR DEMOLITION IN THIS ROOM
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1. GENERAL CONTRACTOR TO REPORT DISCOVERY OF ANY ASBESTOS RELATED MATERIAL TO ARCHITECT.
     ASBESTOS REMOVAL IS NOT WITHIN THE SCOPE OF THIS CONTRACT.
2. REVIEW AND COORDINATE STRUCTURAL, PLUMBING, MECHANICAL AND ELECTRICAL DEMOLITION

    DRAWINGS FOR EXTENT OF DEMOLITION.
3. GENERAL CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS AND DEMOLITION ITEMS. THE

     EXTENT OF DEMOLITION IS NOT LIMITED TO THE ITEMS LISTED.  PRIOR TO BIDDING AND COMMENCING
     ANY WORK.  THE EXTENT OF DEMOLITION IS NOT LIMITED TO THE ITEMS LISTED. REPORT ANY
     DISCREPANCIES IN EXISTING CONDITIONS TO THE ARCHITECT PRIOR TO DEMOLITION. WORK INCLUDES
     REMOVAL AND LEGAL DISPOSAL OF ALL EXISTING CONSTRUCTION ITEMS THAT ARE NOT UTILIZED IN THE
     FINISH CONSTRUCTION PROJECT. REMOVE ALL ITEMS SPECIFICALLY INDICATED IN THE DRAWINGS AND
     ITEMS WHICH ARE NECESSARY TO BE REMOVED IN ORDER TO FACILITATE THE NEW CONSTRUCTION. 
4. PROTECT AND KEEP CLEAN THE OWNER'S EXISTING PROPERTY (EXISTING CARPETS, VCT, MILLWORK,

     ETC. NOT REMOVED AS PART OF THE DEMOLITION.
5. EXISTING AREAS DAMAGED BY CONSTRUCTION ACTIVITIES (I.E. NEW HVAC, ELECTRICAL, PLUMBING

     SYSTEMS) SHALL BE REPAIRED TO MATCH EXISTING CONDITIONS PRIOR TO DAMAGE. NEW FINISHES
     SHALL MATCH IN MATERIAL, COLOR, TEXTURE, AND PROFILE TO THE ADJACENT EXISTING CONDITIONS.
6. DESKS, CHAIRS, TABLES, PAPERS, POSTERS, BOOKS, MAPS, FANS AND OTHER SUCH LOOSE EQUIPMENT,

     FURNISHINGS AND SUPPLIES SHALL BE REMOVED BY THE OWNER.
7. HATCHED AREAS IN THE DEMOLITION PLANS REPRESENT WALLS OR ITEMS TO BE DEMOLISHED. NO

     WORK TO OCCUR IN AREAS OUTSIDE OF THE BOUNDARY OF CONSTRUCTION NOR IN THE AREAS NOT
     HATCHED.
8. THESE DRAWINGS SHOW ITEMS TO BE DEMOLISHED FOR THIS PROJECT BEFORE  THE START AND

     DURING PHASE 2 CONSTRUCTION. THE GENERAL CONTRACTOR WILL SCHEDULE/SEQUENCE WHEN THE
     DEMOLITION WILL OCCUR. DEPENDING ON THE SCHEDULE ADDITIONAL CONSTRUCTION MAY BE NEEDED
     TO OCCUR THAT IS NOT SHOWN IN THE DOCUMENTS THAT IS NEEDED TO PROTECT AND/OR SECURE
     THE EXISTING STRUCTURE.
9.  A MEETING SHALL BE HELD, PRIOR TO THE COMMENCEMENT OF DEMOLITION WORK, BETWEEN THE

      ARCHITECT PROJECT MANAGER AND THE GENERAL CONTACTOR TO COORDINATE THE REMOVAL OF
      MATERIALS IN A MANNER THAT WILL NOT AFFECT THE OWNER'S ONGOING OPERATIONS THE LEAST.
10. THE GENERAL CONSTRACTOR SHALL NOTIFY THE OWNER A MINIMUM OF 72 HOURS PRIOR TO ANY
      DISRUPTION OF SERVICES INCLUDING LIFE SAFETY SYSTEMS. EXISTING LIFE SAFETY SYSTEMS SHALL 
      BE MAINTAINED THROUGHOUT THE DURATION OF THE WORK.

EXISTING BUILDING TO REMAIN

GENERAL CONTRACTOR TO DEMOLISH EXISTING BUILDING IN AREAS INDICATED BY 
HATCH. WHERE A WALL TO BE REMOVED ABUTS AN EXISTING WALL THAT REMAINS, 
CLEAN MORTAR FROM EXISTING WALL. REMOVE ALL ANCHORS AND SUPPORTS AND 
REPLACE ANY MASONRY UNITS THAT ARE DAMAGED. POINT UP ALL JOINTS SO THAT 
FINISHED WALL DOES NOT SHOW EVIDENCE OF OLD JOINT.  DO NOT REMOVE 
WALLS AT BORDER OF HATCH.

LOCATION OF EXISTING 3-HR AND/OR 4-HR FIREWALLS
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PHASE 2 DEMOLITION
- ENLARGED MISC.
DEMOLITION PLANS
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GENERAL DEMOLITION KEYNOTES GENERAL DEMOLITION NOTES

1/8" = 1'-0"AD111

B2 ENLARGED PARTIAL FLOOR PLAN - DEMOLITION - LEVEL 1000

1/8" = 1'-0"AD111

C2 ENLARGED PARTIAL CEILING PLAN - DEMOLITION - LEVEL 1000

1/8" = 1'-0"AD111

B4 ENLARGED PARTIAL FLOOR PLAN - DEMOLITION - LEVEL 1100

1/8" = 1'-0"AD111

C4 ENLARGED PARTIAL CEILING PLAN - DEMOLITION - LEVEL 1100

1/8" = 1'-0"AD111

B1 ENLARGED PARTIAL FLOOR PLAN - DEMOLITION - BASEMENT

EXISTING PHASE 1 COVERED ENTRY

DEMOLITION LEGEND KEY PLAN

NO. DATE DESCRIPTION BY

04/22/22 IFC DEMOLITION MLC

04/29/22 DEMO REVISIONS MLC

JA
M

E
S

 F
. 
B

Y
R

N
E

S
 H

IG
H

 S
C

H
O

O
L
 

P
H

A
S

E
 2

 D
E

M
O

L
IT

IO
N

 

0

1


