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1

1
WRAP EXISTING ROOF MEMBRANE OVER TOP OF REMAINING WALL WITH NEW PRESSURE TREATED
BLOCKING AND FOAMED-IN-PLACE INSULATION AND ADD NEW METAL PARAPET CAP, SEE B1/AD130.

2
WRAP EXISTING ROOF MEMBRANE OVER NEW PRESSURE TREATED WOOD BLOCKING AND FOAMED-
IN-PLACE INSULATION AT EDGE OF ROOF AND ADD NEW METAL GRAVEL STOP, SEE B1/AD130.

3 INSTALL NEW EXIT SIGN ABOVE DOOR

4
INFILL EXISTING OPENING WITH METAL STUD, EXTERIOR SHEATHING AND FOAMED-IN-PLACE
INSULATION WITH 5/8" TYPE X GYP BOARD (2 LAYERS) ON THE INTERIOR. PAINT GYP BOARD COLOR
SELECTED BY ARCHITECT. PATCH/REPAIR EXISTING FLOOR FINISH.

5 PREPARE EXISTING WALL AS NEEDED AND APPLY FOAMED-IN-PLACE INSULSTION TO EXISTING WALL.

6 REBUILD 3-HR CMU WALL AND INSTALL NEW DOOR AND FRAME, SEE DOOR SCHEDULE

7
INSTALL ADDITIONAL METAL STUD BETWEEN EXISTING STUDS AND NEW EXTERIOR SHEATHING (2
LAYERS)  AND FOAM-IN-PLACE INSULATION. COORDINATE WITH DETAILS A2 AND A4/AD331.

8 INSTALL NEW WALLS (INTERIOR AND EXTERIOR). COORDINATE WITH DETAILS A2 AND A4/AD330.

9 INSTALL NEW GUTTER AND DOWNSPOUTS FOR LENGTH OF WALL

10
INSTALL NEW WALL FROM FLOOR TO CEILING TO SEPARATE EXISTING CONSTRUCTION FROM
DEMOLITION AND FUTURE CONSTRUCTION. COORDINATE STUD SIZE WITH WALL TAG.

11
PROVIDE WEATHER PROOF CAP AT TOP OF MODIFIED BRICK PIER TO PROTECT EXISTING SPACES
ADJACENT OR BELOW PIER, SEE DETAIL C4/AD-610

12
COORDINATE DEMOLITION OF DOORS AND WINDOWS AND INSTALLATION OF 3-HR RATED WALL
CONSTRUCTION WITH NEW CONSTRUCTION

14 INSTALL NEW CANOPY BETWEEN ENTRANCES, SEE A3/AD401

15
KEEP DOOR LOCKED DURING DEMOLITION AND CONSTRUCTION. ADD SIGN TO DOOR SAYING "THIS IS
NOT AN EXIT".

16 EXISTING DOOR AND FRAME TO REMAIN

17
REMOVE PEDESTAL PAVER SYSTEM (INCLUDING RIGID INSULATION, WATERPROOFING MEMBRANE,
FLOOR DRAINS, ETC). COORDINATE REMOVAL WITH NEW CONSTRUCTION.

18
REBUILD 3-HR CMU WALL AND INSTALL NEW DOOR FRAME AND SALVAGED DOORS, ROTATE 180
DEGREES FROM ORIGINAL POSITION.

19 COORDINATE UNDERGROUND/TRENCHING WITH MECHANICAL, PLUMBING AND ELECTRICAL DWGS.

20 REPAIR/PATCH TO MATCH EXISTING FLOOR

21 REPAIR/EXTEND/ATTACH EXISTING CEILING GRID AND TILE SYSTEM AT FACE OF NEW WALL

22
COORDINATE ROUTING OF NEW UTILITIES ON ROOF WITH MECHANICAL, PLUMBING AND ELECTRICAL
DRAWINGS.

24 DISCONNECT AND COVER EXISTING EXIT SIGN ON THIS SIDE OF WALL.

27
AT EXISTING ROOF DRAINS, DETERMINE THE ROUTING OF LEADERS AND MAKE SURE THEY ARE NOT
PART OF THE DEMOLITION. IF THEY ARE PART OF THE DEMOLITION, THE LEADERS WILL NEED TO BE
REROUTED WITHIN THE EXISTING CONSTRUCTION THAT REMAINS, COORDINATE WITH ARCHITECT.

28 AT EXISTING GUTTER INSTALL NEW DOWNSPOUT TO GRADE

29 INSTALL 6'-0 WIDE SIDEWALK ALONG BUILDING TO CONNECT TO EXISTING SIDEWALK

30
INSTALL 6'-0" HIGH CHAIN LINK FENCE FOR LENGTH OF SIDE WALK TO SEPARATE EGRESS PATH
FROM CONSTRUCTION

31 INSTALL SIDEWALK, COORDINATE WITH CIVIL DRAWINGS

32 PROVIDE 1-HOUR RATED ACCESS DOORS (2'-0" x 3'-0") IN THE WALL

33 PROVIDE 1-HOUR RATED ACCESS DOORS (2'-0" x 2'-0") IN THE GYP BOARD CEILING

34 FRAME A KNOCK OUT PANEL IN STUD WALL TO BE REMOVED WHEN RECESS BUILT FOR DOORS

37 INSTALL NEW CURB CUT, SEE CIVIL DRAWINGS

38 INSTALL (2) NEW 6'-0" TALL x 4'-0" WIDE CHAINLINK FENCE GATES

13 INSTALL NEW SIDEWALK BETWEEN ENTRANCES

25
INSTALL NEW GYP BOARD WALL (SC-3). ALIGN OUTSIDE FACE OF GYP BOARD WITH THE EDGE OF
SOFFIT ABOVE.

26
REPAIR/RECONSTRUCT WALL TO MATCH EXISTING CONSTRUCTION AFTER NEW STEEL COLUMN
CONNECTION IS COMPLETE.

23
PROVIDE WEATHER PROOF CAP AT TOP OF BRICK PIER TO PROTECT EXISTING SPACES ADJACENT OR
BELOW PIER, SEE DETAIL B4/AD610

35
INSTALL (2) NEW 6'-0" TALL x 3'-0" WIDE CHAIN LINK FENCE GATES WITH PANIC BARS,
SEE A4/AD-LS121.

36 INSTALL (2) NEW 6'-0" TALL x 9'-0" WIDE CHAINLINK FENCE GATES

1

39 REPAIR/REPLACE DAMAGED CEILING/SOFFIT TO MATCH EXISTING/ORIGINAL CONSTRUCTION
1

1

1

3" SQUARE HEADER

FENCE AND SECURITY GATE AS 
SEEN FROM PUSH (EGRESS) SIDE

(PR) GATES SHOWN

1" SQUARE BRACE RAIL 
(CONCEALED BEHIND 
MOUNTING PLATE)

HYDRAULIC GATE CLOSER

24" HIGH, 16 GAUGE POWDER 
COATED GALV. STEEL SOLID 
MOUNTED PLATE

STAINLESS STEEL 
EXTERIOR PANIC EXIT 
DEVICE

2" SQUARE GATE FRAME

SQUARE POST HINGE

1 1/2" TIE BAR WELDED TO 
GATE POST

TENSION ROD - TYP. (4) SIDES

STRIKE PLATE

4'-6 1/2" 4'-6 1/2"

GATE

4' - 0"

GATE

4' - 0"
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