CFS | Cheatham Fletcher Scott
ARCHITECTS + DESIGNERS

Comprehensive Modernization of W. C Ervin Towers, GA001000072
Augusta Housing Authority
1365 Laney Walker Blvd. Augusta GA 30901

CHEATHAM, FLETCHER, SCOTT, ARCHITECTS, P.C.
420 1/2 EIGHTH STREET
AUGUSTA, GEORGIA 30901

ADDENDUM NO. 1

Date

A. This Addendum shall form a part of the Bid Documents and any contract entered into in connection therewith equally as if bound into the Project Manual.
B. This addendum serves to clarify, revise, and supersede information in the Project Manual, the Drawings, and previously issued Addenda. Specifications and Drawings previously issued are modified and/or supplemented as hereinafter set forth. A list of attachments, if any, is part of this document.
C. The Bidders shall acknowledge receipt of this Addendum in the appropriate space on the Bid Form. Failure to do so may subject the Bidder to disqualification.

DRAWINGS:

Abatement Items

Item 1: Replace the following sheets in their entirety with the sheets provided in this Addendum.

AB100 1ST FLOOR ABATEMENT

AB101 2-3-5-7-8-10TH FLOOR ABATEMENT

AB102 3-6-9TH FLOOR ABATEMENT

Plumbing Items

Item 1: See attached Plumbing Scope Clarifications.

FP100

a. See attached flow test from Augusta Utilities for updated hydrant flow test information.

Questions:

Q: Must E-Verify Affidavits and Section 3 Final Rule Implementation Plan and Section 3 Business Utilization Plan be turned in with bids, or is it acceptable for the bidder to turn these in before signing the contract?

A: The Utilization plan can be turned in when a contract is signed, however, the other section 3 form which is a participation level and is notarized need to be turned in with the bid. The Prime Contractor must turn in their E-verify with the bid but we will need the sub-contractor ones as soon as available. It is understood that often subs are not always known or available when bidding.

END OF ADDENDUM NO. 1